
 
 

Section B 
 

 

Approach and Understanding 

Fiber to the home refers to a deployment of a broadband telecommunications system based on fiber-optic 

cables laid from a central office to homes or businesses.  

1) The first task is to validate the route to ensure connectivity and to select the most cost effective 

path.  To do this you must: 

 

 Determine pole spacing and span lengths 

 Validate and verify the number of fiber strands counts and span measurements 

 Determine construction methods such as lash/strand/self-support 

 Assess potential high-voltage proximity effects on cable selection, cable position and 

attachments 

 Determine Cable hardware, attachment clearance requirements at pole and mid-span, 

anchor/guying and termination enclosures 

2)  Utilizing provided GIS data, Collins will consult with the MBI Grant Oversight Committee to 

incorporate the design for the fiber to the home.  Collins will address any concerns with access, 

terrain, wetlands, utilities and/or any other conditions.  Collins will determine permitting, pole 

agreements, right away access and project budget cost associated with installation of the fiber to 

the home network.  

 

3)  Collins will provide design and layout cable placement, splicing location/distribution, fiber optic 

cable information and hardware.  We will advise the Town on Central Office placement to 

eliminate any inconvenience for future service providers.  Collins will incorporate the design to 

plans and the provided GIS database.  We will highlight areas of ready to connect areas or 

parcels and establish budget costs associated with private roads, extensions and neighboring 

town roads and streets.   

 

4)  Collins will review the draft plan with the Committee and incorporate or adjust any collective input 

responses that are agreed upon.  We will assemble a final draft with revised drawings and 

documents for the fiber to the home design and provide tools for managing the new system 

internally or options for the Town to out source firms to maintain and manage the OSP backbone.  

Collins will supply the Town with direct avenues for additional grant funding and potential revenue 

that the Town of Leverett can obtain to assist in completion of the final build out.   

 

 

 


